STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

DIVISION SEVEN

SMALL BUSINESS ENTERPRISE
CONTRACT PROPOSAL D7POCO035

WBS ELEMENT: 7CR.20681.40

COUNTY: ORANGE

DESCRIPTION: RESURFACE PORTIONS OF 24 SECONDARY ROADS IN
FIVE SUBDIVISIONS

BID OPENING: 11:00 A.M., AUGUST 1, 2013

AVAILABILITY DATE: SEPTEMBER 3, 2013

COMPLETION DATE: NOVEMBER 22, 2013

NOTICE:

The bidder is not required to be licensed by the North Carolina Licensing Board for General
Contractors to place a bid of $30,000 or more. However, a project may not be awarded until the
bidder provides evidence that the appropriate General Contractor license has been obtained. The
license shall be obtained within 60 days of bid opening or the project may be awarded to another
bidder or all bids rejected. No contract time extension will be considered for delays associated with
obtaining a license.

THIS PROJECT NOT WILL REQUIRE A CONTRACTOR’S LICENSE, HIGHWAY
CLASSIFICATION

NAME OF BIDDER PHONE NUMBER

ADDRESS OF BIDDER

RETURN BIDS TO:

US Postal Service: Delivery Service:

Carolyn T. Huskins Carolyn T. Huskins

North Carolina Dept. of Transportation, North Carolina Dept. of Transportation,
Division of Highways Division of Highways

PO Box 14996 1584 Yanceyville Street

Greensboro, NC 27415-4996 Greensboro, NC 27405

NO BID BOND REQUIRED
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PROPOSAL
FOR THE CONSTRUCTION OF

CONTRACT No. D7POCO035 IN ORANGE COUNTY, NORTH CAROLINA
Date 20

DEPARTMENT OF TRANSPORTATION,
GREENSBORO, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract
No. D7POC035; has carefully examined the plans and specifications, which are acknowledged to be
part of the proposal, the special provisions, the proposal, the form of contract, and the forms of
contract payment bond and contract performance bond; and thoroughly understands the
stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his
execution of the bid and subsequent award to him by the Board of Transportation in accordance
with this proposal to provide the necessary contract payment bond and contract performance bond
within fourteen days after the written notice of award is received by him. The undersigned Bidder
further agrees to provide all necessary machinery, tools, labor, and other means of construction;
and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform
and complete the said contract in accordance with the 2012 Standard Specifications for Roads and
Structures by the dates(s) specified in the Project Special Provisions and in accordance with the
requirements of the Engineer, and at the unit or lump sum prices, as the case may be, for the
various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools,
and perform the work and required labor to construct and complete State Highway Contract No.
D7P0OC035 in ORANGE COUNTY, for the unit or lump sum prices, as the case may be, bid by the
Bidder in his bid and according to the proposal, plans, and specifications prepared by said
Department, which proposal, plans, and specifications show the details covering this project, and
hereby become a part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard
Specifications for Roads and Structures, January 2012 with all amendments and supplements
thereto, is by reference incorporated into and made a part of this contract; that, except as herein
modified, all the construction and work included in this contract is to be done in accordance with
the specifications contained in said volume, and amendments and supplements thereto, under the
direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by
the Division Engineer or such other person as may be designated by the Secretary to sign for the
Department of Transportation. The conditions and provisions herein cannot be changed except
over the signature of the said Division Engineer.

The quantities shown in the itemized proposal for the project are considered to be approximate only
and are given as the basis for comparison of bids. The Department of Transportation may increase
or decrease the quantity of any item or portion of the work as may be deemed necessary or
expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an
increase or decrease in the unit prices, nor in the time allowed for the completion of the work,
except as provided for the contract.
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS AND APPLICABLE ARTICLES FOUND IN THE STANDARD
SPECIFICATIONS CAREFULLY BEFORE PREPARING AND SUBMITTING YOUR BID.

http://www.ncdot.org/doh/preconstruct/ps/specifications/specifications provisions.html

All Bids will be considered in accordance with Article 102-14 of the 2012 Standard Specifications.
All bids shall be prepared and submitted in accordance with Articles 102-8, 102-9, 102-11, 102-12, 102-13 and
102-15 of the 2012 Standard Specifications and the following additions and exceptions.

1.

No electronic bids will be accepted, bids on CD will be accepted if accompanied by a
printed, signed original.
Bid Bonds will not be required.
“Division Engineer” shall be substituted for the following: “State Highway Administrator”,
“State Contract Officer or Engineer”, the “Board of Transportation (Board)”, “Secretary of
Transportation (Secretary)”.
The Contractor shall COLLATE, BIND and return the entire proposal and acknowledge
receipt of addenda and/or pre-bid minutes in the spaces provided on the Contract Bid
Form. Plan sheets do not have to be returned.
For Small Business Enterprise projects, bids with the Total Amount over $500,000 will not
be considered for award. For all other projects, bids with the Total Amount over
$1,200,000 will not be considered for award.
Questions SHALL BE emailed to cthuskins@ncdot.gov and shall be received no less than
11 calendar days prior to the bid opening. Answers will be provided via an addendum.
Verbal answers shall not be binding. Questions concerning execution will be answered
any time prior to the bid opening.
THE PROPOSAL SHALL BE PLACED IN A SEALED ENVELOPE DISPLAYING THE FOLLOWING:

“QUOTATION COVERING: D7POCO035 TO BE OPENED AT

11:00 A.M., AUGUST 1, 2013

BIDDER’S NAME
CONTRACTOR'’S LICENSE NUMBER

ATTN: Carolyn T. Huskins

THE PACKAGE SHALL BE DELIVERED TO AND RECEIVED AT:

NCDOT, Division of Highways, 1584 Yanceyville Street, Greensboro, N.C.

ON OR BEFORE 11:00 A.M., August 1, 2013.

If delivered by mail, the sealed envelope shall be placed in another sealed envelope and
the outer envelope shall be addressed as follows:

BID PACKAGE ENCLOSED
Attn: Carolyn T. Huskins
N.C. Dept. of Transportation,
Division of Highways
PO Box 14996
Greensboro, NC 27415-4996
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PROJECT SPECIAL PROVISIONS

GENERAL:

This contract is to resurface portions of 24 secondary roads in five subdivisions.

All materials and workmanship shall be in accordance with, the Project Special Provisions,
Project Standard Provisions, most current Standard Special Provisions, and Provisions
contained in the applicable Sections of the North Carolina Department of Transportation’s
2012 Standard Specifications for Roads and Structures.

The Contractor shall keep himself fully informed of all Federal, State, and local laws,
ordinances, and regulations, and shall comply with the provisions of Section 107 of the
Standard Specifications.

CONTRACT TIME AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 12-18-07) 108 SP1 GOS B

The date of availability for this project is September 9, 2013.
The completion date for this contract is November 22, 2013.

Except where otherwise provided by the contract, observation periods required by the
contract will not be a part of the work to be completed by the completion date and/or
intermediate contract times stated in the contract. The acceptable completion of the
observation periods that extend beyond the final completion date shall be a part of the
work covered by the performance and payment bonds.

The liquidated damages for this contract are Five Hundred Dollars ($500.00) per calendar
day. At the preconstruction conference the Contractor shall declare his expected date for
beginning work. Should the Contractor desire to revise this date after the preconstruction
conference, he shall notify the Engineer in writing at least fifteen (15) days prior to the
revised date.

INTERMEDIATE CONTRACT TIME NUMBER (ICT #1) AND LIQUIDATED DAMAGES
(2-20-07) SPIG14 A

The Contractor shall complete the required work of installing, maintaining, and removing
the traffic control devices for lane closures and restoring traffic to the existing traffic
pattern. The Contractor shall not close or narrow a lane of traffic on the following maps
during the following time restrictions:

DAY AND TIME RESTRICTIONS
ALL MAPS
MONDAY THRU SUNDAY SUNSET TO SUNRISE
AND
SATURDAY SUNSET THRU MONDAY SUNRISE.
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In addition, the Contractor shall not close or narrow a lane of traffic on ANY MAPS, detain
and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any
other time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by
the Engineer.

2. For New Year's Day, between the hours of 4:00 p.m. December 31st and 9:00 a.m.
January 2nd. If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until
9:00 a.m. the following Tuesday.

3. For Easter, between the hours of 4:00 p.m. Thursday and 9:00 a.m. Monday.
4. For Memorial Day, between the hours of 4:00 p.m. Friday and 9:00 a.m. Tuesday.

5. For Independence Day, between the hours of 4:00 p.m. the day before Independence
Day and 9:00 a.m. the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the
hours of 4:00 p.m. the Thursday before Independence Day and 9:00 a.m. the Tuesday
after

Independence Day.

6. For Labor Day, between the hours of 4:00 p.m. Friday and 9:00 a.m. Tuesday.
7. For Thanksgiving Day, between the hours of 4:00 p.m. Tuesday and 9:00 a.m. Monday.

8. For Christmas, between the hours of 4:00 p.m. the Friday before the week of Christmas
Day and 9:00 a.m. the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day,
Independence Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule
his work so that lane closures will not be required during these periods, unless otherwise
directed by the Engineer.

When Holiday and Holiday Weekend Lane Closure Restrictions are no longer in effect,
then the Day and Time Restrictions shall be in effect.

The time of availability for this intermediate contract work shall be the time the Contractor
begins to install all traffic control devices for lane closures according to the time restrictions
listed herein.
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The completion time for this intermediate contract work shall be the time the Contractor is
required to complete the removal of all traffic control devices for lane closures according to
the time restrictions stated above and place traffic in the existing traffic pattern.

The liquidated damages are One Thousand Dollars ($ 1,000.00) per hour or portion thereof.

PROSECUTION OF WORK:
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R

The Contractor will be required to prosecute the work in a continuous and uninterrupted
manner from the time he begins the work until completion and final acceptance of the
project. The Contractor will not be permitted to suspend his operations except for reasons
beyond his control or except where the Engineer has authorized a suspension of the
Contractor's operations in writing.

In the event that the Contractor's operations are suspended in violation of the above
provisions, the sum of $ 500.00 will be charged the Contractor for each and every calendar
day that such suspension takes place. The said amount is hereby agreed upon as liquidated
damages due to extra engineering and maintenance costs and due to increased public
hazard resulting from a suspension of the work. Liquidated damages chargeable due to
suspension of the work will be additional to any liquidated damages that may become
chargeable due to failure to complete the work on time.

RAILROAD GRADE CROSSING:
(7-1-95) (Rev. 1-17-13) 107-9 SP1G 17R

Provide at least 2 weeks advance notice to the railroad's local Roadmaster or Track
Supervisor when the use of slow-moving or stopped equipment is required over at-grade
railroad crossings.

NO MAJOR CONTRACT ITEMS:
(2-19-02) (Rev 8-21-07) SP1G31

None of the items included in this contract will be major items.

NO SPECIALTY ITEMS:
(7-1-95) SP1G34

None of the items included in this contract will be specialty items (See Article 108-6 of the
Standard Specifications).

FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 1-17-12) 109-8 SP1G43

Revise the 2012 Standard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 2.9570 per gallon. Where any of the following
are included as pay items in the contract, they will be eligible for fuel price adjustment.

7
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The pay items and the fuel factor used in calculating adjustments to be made will be as
follows:

Description Units Fuel Usage
Factor Diesel
Asphalt Concrete Surface Course, Type SF9.5A Gal/Ton 2.90

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 5-21-13) 108-2 SP1G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability
of Funds Termination of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by
that Standard Special Provision is as follows:

Fiscal Year Progress (% of Dollar Value)
2014 (7/01/13 - 6/30/14) 100% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2
of the 2012 Standard Specifications. Any acceleration of the progress as shown by the
Contractor's progress schedule over the progress as shown above shall be subject to the
approval of the Engineer.

LOCATING EXISTING UNDERGROUND UTILITIES:
(3-20-12) 105 SP1G115

Revise the 2012 Standard Specifications as follows:
Page 1-43, Article 105-8, line 28, after the first sentence, add the following:

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or
provide a specific written description of the location in the locate request.

RESOURCE CONSERVATION:
(5-21-13) 104-13 SP1G118

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(2), and
NCGS 136-28.8, it is the policy of the Department to aid in the reduction of materials that
become a part of our solid waste stream, to divert materials from landfills, and to find ways
to recycle and reuse materials for the benefit of the Citizens of North Carolina.

Initiate, develop and use products and construction methods that incorporate the use of
recycled or solid waste products in accordance with Article 104-13 of the 2012 Standard
Specifications. Report the quantities of reused or recycled materials either incorporated in
the project or diverted from landfills on the Project Construction Reuse and Recycling
Reporting Form.
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A location-based tool for finding local recycling facilities and the Project Construction Reuse
and Recycling Reporting Form are available at:
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-

Locations.aspx

DOMESTIC STEEL:
(4-16-13) 106 SP1 G120

Revise the 2012 Standard Specifications as follows:

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with
the following:

All steel and iron products that are permanently incorporated into this project shall be
produced in the United States except minimal amounts of foreign steel and iron products
may be used provided the combined material cost of the items involved does not exceed
0.1% of the total amount bid for the entire project or $2,500, whichever is greater. If
invoices showing the cost of the material are not provided, the amount of the bid item
involving the foreign material will be used for calculations. This minimal amount of foreign
produced steel and iron products permitted for use is not applicable to high strength
fasteners. Domestically produced high strength fasteners are required.

COOPERATION BETWEEN CONTRACTORS:
(7-1-95) 105-7 SP1G133

The Contractor's attention is directed to Article 105-7 of the 2012 Standard Specifications.
Maps #6 & 8

Contract NO. DG00154 / WBS 7C.068105 - WIDENING AND RESURFACING A PORTION OF
SR 1730/SR 1731 (WHITFIELD ROAD)

Contractor - APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

The Contractor on this project shall cooperate with the Contractor working within or
adjacent to the limits of this project to the extent that the work can be carried out to the
best advantage of all concerned.

OUTSOURCING OUTSIDE THE USA:

(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America. No work shall be outsourced outside of the
United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting
labor, work, services, staffing, or personnel to entities located outside of the United States.
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The North Carolina Secretary of Transportation shall approve exceptions to this provision in
writing.

GIFTS FROM VENDORS AND CONTRACTORS:
(12-15-09) SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for
any vendor or contractor (i.e. architect, bidder, contractor, construction manager, design
professional, engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make
gifts or to give favors to any State employee of the Governor’s Cabinet Agencies (i.e.
Administration, Commerce, Correction, Crime Control and Public Safety, Cultural Resources,
Environment and Natural Resources, Health and Human Services, Juvenile Justice and
Delinquency Prevention, Revenue, Transportation, and the Office of the Governor). This
prohibition covers those vendors and contractors who:

(1) have a contract with a governmental agency; or

(2) have performed under such a contract within the past year; or

(3) anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors
and contractors are encouraged to review Executive Order 24 and G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the
requirements and prohibitions of the Executive Order to their agencies. Vendors and
contractors should contact other State Agencies to determine if those agencies have
adopted Executive Order 24.

EMPLOYMENT:
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:

Page 1-20, Subarticle 102-15(0), delete and replace with the following:

(0) Failure to restrict a former Department employee as prohibited by Article 108-5.
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete
all of line 32, the first sentence of the second paragraph and the first word of the second

sentence of the second paragraph.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:
(9-18-12) SP1 G185

Revise the 2012 Standard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.

10
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PROJECT STANDARD PROVISIONS - ROADWAY

CONSTRUCTION SEQUENCE:
(7-1-95)(REV) SP1R34R

Once a map is started the Contractor will be required to complete paving including
intersections, before moving to another map.

INCIDENTAL STONE BASE:
(7-1-95) (Rev.8-21-12) 545 SP5 R28R

Description

Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do
not have the paving operations exceed stone base placement by more than one week
without written permission of the Engineer.

Materials and Construction

Provide and place incidental stone base in accordance with Section 545 of the
2012 Standard Specifications.

Measurement and Payment

Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the
2012 Standard Specifications.

ASPHALT PAVEMENTS - SUPERPAVE:
(6-19-12) (Rev. 4-16-13) 605, 609, 610 SP6 RO1

Revise the 2012 Standard Specifications as follows:

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this article,
including Table 601-1, with the following:

Apply tack coat uniformly across the existing surface at target application rates shown in
Table 605-1.

TABLE 605-1: APPLICATION RATES FOR TACK COAT
Target Rate (gal/sy)

Existi f
xisting Surface Emulsified Asphalt

New Asphalt 0.04 £0.01
Oxidized or Milled Asphalt 0.06 £0.01
Concrete 0.08 £0.01

Apply tack coat at a temperature within the ranges shown in Table 605-2. Tack coat shall
not be overheated during storage, transport or at application.

11



D7P0OC035
Orange County

TABLE 605-2: APPLICATION TEMPERATURE FOR TACK COAT

Asphalt Material Temperature Range
Asphalt Binder, Grade PG 64-22 350 - 400°F
Emulsified Asphalt, Grade RS-1H 130 - 160°F
Emulsified Asphalt, Grade CRS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-1H 130 - 160°F
Emulsified Asphalt, Grade HFMS-1 130-160°F
Emulsified Asphalt, Grade CRS-2 130 - 160°F

Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX FORMULA
ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph.

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last
paragraph.

Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first
paragraph:

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with

the NCDOT Approved Products List for WMA Technologies available at:
https://connect.ncdot.gov/resources/Materials/MaterialsResources/
WMA%20Approved%20Lists.pdf

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the
following:

TABLE 610-1
DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANTA
. HMA WMA
Binder Grade JMF Temperature JMF Temperature Range
PG 64-22 3009F 225 - 2759F
PG 70-22 3159F 240 - 290¢9F
PG 76-22 3359F 260 - 3109F
A. The mix temperature, when checked in the truck at the roadway, shall be within plus

152 and minus 252 of the temperature specified on the JMF.

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of the
second paragraph. Line 7, in the second sentence of the second paragraph, replace “2752F”
with “2759F or greater.”

Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR
PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17, replace the second sentence
of the first paragraph with the following:

Do not place asphalt material when the air or surface temperatures, measured at the
location of the paving operation away from artificial heat, do not meet Table 610-5.

12
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Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR
PRODUCING AND PLACING ASPHALT MIXTURES, replace Table 610-5 with the following:

TABLE 610-5
PLACEMENT TEMPERATURES FOR ASPHALT
Asphalt Concrete Mix Type Minimum Surface and Air Temperature

B25.0B, C 35°F
119.08,C, D 35°F

SF9.5A, S9.5B 40°F

S9.5C, S12.5C 45°F

S9.5D, S12.5D 50°F

Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth
sentence of the first paragraph replace “so as to overlap the top of the truck bed and” with
lltoll'

ASPHALT PAVER - FIXED AND MOBILE STRING LINE:
(10-21-03) (Rev. 1-17-12) 610 SP6 RO6B

A mobile string line consisting of a 30 to 40 foot long ski is required for the widening and
resurfacing on this project. A fixed string line is required for the new pavement construction
on this project.

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES:

(11-21-00) (Rev. 7-17-12) 609 SP6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this
project will be as follows:
Asphalt Concrete Surface Course Type SF 9.5A 6.7%

The actual asphalt binder content will be established during construction by the Engineer
within the limits established in the 2012 Standard Specifications.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section
620 of the 2012 Standard Specifications.

The base price index for asphalt binder for plant mix is $ 593.44 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at
supplier's terminals on July 1, 2013.

FINAL SURFACE TESTING NOT REQUIRED:

(5-18-04) (Rev. 5-15-12) 610 SP6 R45

Final surface testing is not required on this project.
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PAVING INTERSECTIONS:
(7-1-95) (Rev. 8-21-12) 610 SP6 R67AR

Surface all unpaved intersections back from the edge of the pavement on the main line of
the project at least 50 feet. The pavement placed in the intersection shall be of the same
material and thickness placed on the main line of the project.

Resurface all paved intersections back to the ends of the radii, or as directed by the
Engineer.

The base on the unpaved intersections will be placed and prepared for surfacing by State
Forces.
Widen the pavement on curves as directed by the Engineer.

ADJUSTMENT OF MANHOLES, METER BOXES, AND VALVE BOXES:
1/22/09 Div. 7

Utility adjustments on this project shall be made in accordance with Article 858-3 of the
2012 Standard Specifications with the following exception:

Cast iron or steel fittings will not be permitted for the adjustment of manholes, meter
boxes, and valve boxes on this project.

Adjustment to manholes, meter boxes, and valve boxes on this project shall be made by the
use of an approved Rapid Set Grout, Mortar, or Concrete that will take full set and become
load bearing within sixty minutes of placement. The Resident Engineer will furnish a list of
approved materials to the Contractor.

The Contractor shall replace worn/damaged manhole rings and covers, worn meter box
frames and covers, and worn valve box frames and covers, as directed by the Engineer, with
a new ring/frame and cover assembly. The Department or utility owner will furnish these
assemblies at no cost to the Contractor.

In the event that no adjustment is required to a manhole, meter box or valve box, a bond
breaker such as sand, paper, asphalt release agent or other approved material shall be used
over the top of the manhole or valve. The work of applying the material and subsequent
cleaning of the manhole or valve shall be incidental to paving operations and no additional
compensation will be made.

Measurement and Payment

Measurement and payment will be in accordance with Section 858-4 of the 2012 Standard
Specifications.

MATERIALS:

(2-21-12) (Rev. 5-21-13) 1000, 1005, 1050, 1074, 1078, 1080, 1081, 1087, 1092 SP10 RO1

Revise the 2012 Standard Specifications as follows:
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Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following:

Use materials which do not produce a mottled appearance through rusting or other staining
of the finished concrete surface.

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:
TABLE 1000-1
REQUIREMENTS FOR CONCRETE

Consistency

e Maximum Water-Cement Ratio Cement Content
7] Max. Slump
S 2c 2 Non Air-
S £ ®  Air-Entrained on
S S E" o Entrained 3 3 Vibrated Non- Vibrated
4= (- Concrete = & B
o c 5« Concrete o o 0
a s » “; Angular Angular 2 23
" Rounded 8 Rounded 8 > > . .
o Aggregate Aggre- Aggregate Aggre- Min. Max. Min. Max.
gate gate
Units psi inch inch Ib/cy Ib/cy Ib/cy Ib/cy
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - -
AASlip 4500 0381  0.426 - - 15 - 639 715 - -
Form
5-7 dry
Drilled Pier 4,500 - - 0.450 0.450 - 7.9 - - 640 800
wet
A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 -
B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 - 545 -
B Slip 2,500 = 0488  0.567 - - 15 - 508 - - -
Formed
sandLight- 4 599 - 0.420 - - 4 - 715 - - -
weight
Latex 3,000
Modified 7 day 0.400 0.400 - - 6 - 658 - - -
Flowable 150 as as FHow-
Fill max. at as needed needed as needed needed - able - _ 40 100
excavatable 56 days
Flowable
Fill as as B Flow- B B as
nc:n_ 125 as needed needed as needed needed able 100 needed
excavatable
4,500 1.5
design, slip
field form
Pavement 0.559 0.559 - - - 526 - - -
650 3.0
flexural, hand
design only place
See
as as as as as as
Precast Table as needed needed . . 6 needed needed needed needed needed
1077-1
See
per See Table as
Prestress contract 1078-1 l‘I;)a7t;Iiel - - 8 - 564 needed - -

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with:
All fencing material and accessories shall meet Section 106.

Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with
the following:
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Std.
Size #

4 100

467M 100

57M -

67 -
78M -
14M -

9 -
ABC -

ABC

(M)

Light-
Emmmrﬁn

1/2"

90-
100

100
100

100

100

100

100

75-
97

75-
100

AGGREGATE GRADATION - COARSE AGGREGATE

3/4"

0-15

35-
70
20-
55

100

100

A. See Subarticle 1005-4(A).
B. See Subarticle 1005-4(B).

C. For Lightweight Aggregate used in Structural Concrete, see Subarticle 1014-2(E)(6).

TABLE 1005-1

Percentage of Total by Weight Passing

1/2"

55-
80

45-
79

100

3/8"

0-5

0-30

0-20

20-
55

100

100

100

80-
100

#4

0-10

0-10

100

#8

0-5

0-5

5-20

10-
40

0-20

#10

25-
45

25

#16

0-10

#40

#200

0-2.5

Remarks

Asphalt Plant Mix
Asphalt Plant Mix

AST, Sediment Control Stone

AST, Str. Concrete,
Shoulder Drain,
Sediment Control Stone

AST, Concrete Pavement

AST

AST, Str. Concrete,
Asphalt Plant Mix

Asphalt Plant Mix, AST,
Str. Conc, Weep Hole Drains
Asphalt Plant Mix,
AST, Weep Hole Drains,
Str. Concrete

AST

Aggregate Base Course,
Aggregate Stabilization

Maintenance Stabilization

AST

Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first

two sentences with the following:

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof
load testing will only be required for new casting designs during the design process, and

conformance to M306 loading (40,000 Ibs.) will be required only when noted on the design

documents.
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following:

TABLE 1078-1
REQUIREMENTS FOR CONCRETE

28 Day Design 28 Day Design
Property Compressive Strength Compressive Strength
6,000 psi or less greater than 6,000 psi
Maximum Water/Cementitious Material Ratio 0.45 0.40
Maximum Slump without HRWR 3.5" 3.5"
Maximum Slump with HRWR 8" 8"
Air Content (upon discharge into forms) 54+2% 54+2%

Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D)
with the following:

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole
Immersion Test.

(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test,
ASTM D4541.

(D) A certified test report from an approved independent testing laboratory for the Salt
Fog Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion
Test as specified in AASHTO M 300.

(E) A certified test report from an approved independent testing laboratory that the
product has been tested for slip coefficient and meets AASHTO M253, Class B.

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third
sentences of the description for Type 3A.

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second
paragraph with the following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts
and other fixtures in hardened concrete, the manufacturer shall submit test results showing
that the bonding system will obtain 125% of the specified required yield strength of the
fixture. Furnish certification that, for the particular bolt grade, diameter and embedment
depth required, the anchor system will not fail by adhesive failure and that there is no
movement of the anchor bolt. For certification and anchorage, use 3,000 psi as the
minimum Portland cement concrete compressive strength used in this test. Use adhesives
that meet Section 1081.

List the properties of the adhesive on the container and include density, minimum and
maximum temperature application, setting time, shelf life, pot life, shear strength and
compressive strength.

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle.
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Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph
with the following:

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200
ppm lead.

Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second
paragraph with the following:

All intermixed and drop-on glass beads shall comply with NCGS§ 136-30.2
and 23 USC § 109(r).

Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the
following after the first paragraph:

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on
beads, without crushing, to check for any levels of arsenic and lead. If any arsenic or lead is
detected, the sample shall be crushed and repeat the test using X-ray Fluorescence. If the
X-ray Fluorescence test shows more than a LOD of 5 ppm, test the beads using United
States Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75
ppm arsenic or 200 ppm lead.

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace
Table 1092-3 Minimum Coefficient of Retroreflection for NC Grade A with the following:

TABLE 1092-3
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A
(Candelas Per Lux Per Square Meter)

. Entrance
Observation Angle Fluorescent Fluorescent
Angle, degrees ! g 2 c Yellow Green Yellow
degrees £ o s - @
= L 5 & =
0.2 -4.0 525 395 52 95 30 420 315
0.2 30.0 215 162 | 22 43 10 170 130
0.5 -4.0 310 230 31 56 18 245 185
0.5 30.0 135 | 100 @14 27 6 110 81
1.0 -4.0 120 | 60 8 16 3.6 64 48
1.0 30.0 45 34 45 9 2 36 27
TEMPORARY TRAFFIC CONTROL (TTC):
(7-16-13) RWZ-1

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard
Specifications and the following provisions:

Install Work Zone Advance Warning Signs in accordance with the 2012 Standard drawings
for Roadways and Structures prior to beginning any other work. Use a lane closure or slow
moving operation to complete the work, as necessary, unless otherwise indicated. Refer to
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Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02, 1130.01 1135.01 and 1180.01 of

the 2012 Roadway Standard Drawings. Use a moving operation only if the minimum speed

maintained at all times is 3 mph with no stops that narrow or close a lane of travel. If the

moving operation is progressing slower than 3 mph at any time, install a lane closure.

Maintain the existing traffic pattern at all times, except in the immediate work zone where
lane closures are allowed as determined by the Engineer.

Refer to Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 1110.01,
1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2012
Roadway Standard Drawings when closing a lane of travel in a stationary work zone such as
pavement patching resurfacing, or pavement marking removal. Properly ballasted cones
and skinny drums may be used instead of drums. However, drums are required for the
upstream taper portion of lane closures in all applications. The stationary work zone shall
be a maximum of 1 mile in length at any given time on 2 Lane, 2 Way facilities unless
otherwise approved by the Engineer. A pilot vehicle operation may be used in conjunction
with flaggers and the appropriate pilot vehicle warning signing as directed by the Engineer.
During periods of construction inactivity, return the traffic pattern to the existing alignment
and remove or cover any work zone signs. When covering work zone signs, use an opaque
material that prevents reading of the sign at night by a driver using high beam headlights.
Use material, which does not damage the sign sheeting. Replace any obliterated markings
as required by other sections of the 2012 Standard Specifications and the Engineer.

When personnel and/or equipment are working on the shoulder adjacent to and within 5
feet of an open travel lane, close the nearest open travel lane using Standard Drawing No.
1101.02 of the 2012 Roadway Standard Drawings. When personnel and/or equipment are
working within a lane of travel of an undivided facility, close the lane according to the traffic
control plans, 2012 Roadway Standard Drawings or as directed by the Engineer. Conduct
the work so that all personnel and/or equipment remain within the closed travel lane. Do
not work simultaneously, on both sides of an open travel way, within the same location, on
a two-lane, two-way road. Perform work only when weather and visibility conditions allow
safe operations as directed by the Engineer.

When utilizing a slow-moving operation for such items as pavement marking and marker
placement, as a minimum the slow moving operation caravan shall consist of the vehicles
and devices shown on the Moving Operation Caravan Details according to Roadway
Standard Drawing No. 1101.02, sheet 11 of the 2012 Roadway Standard Drawings. Traffic
cones may be used when necessary to provide additional protection of wet pavement
markings. Ballast all traffic cones so they will not be blown over by traffic.

TRAFFIC OPERATIONS:
1) Drop-Off Requirements and Time Limitations:

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for
nominal lifts of 1.5 inches
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During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation
within 72 hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of
each work day for nominal lifts of greater than 1.5 inches of asphalt course

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to
an open travel lane that has an edge of pavement drop-off as follows:

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph
or greater.

(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45
mph.

For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with
suitable compacted material, as approved by the Engineer. The material, equipment and
labor associated with this operation will be at no expense to the Department. This work is
not considered part of shoulder reconstruction.

2) Project Requirements:
Failure to comply with the following requirements will result in a suspension of all other
operations:

1. Before working on ANY MAP, the Contractor shall submit a written construction
sequence for traffic control and construction lighting for ALL MAPS to the Engineer
at the first pre-construction meeting and the sequence must be approved before
closing a lane of traffic. The Contractor and Engineer will coordinate with the Traffic
Management Unit at 919-773-2800 or Traffic Services for additional traffic control
guidance, as necessary.

2. Coordinate the installation of items required by the contract documents and resurfacing
operations such that these operations are completed in the order as agreed upon
with the Engineer at the first pre-construction meeting. Refer to the Provisions,
Typicals and Details unless otherwise directed by the Engineer.

3. Once the Contractor has started work at a location, the Contractor shall prosecute the
work in a continuous and uninterrupted manner from the time he begins the work
until completion and final acceptance unless determined otherwise by the Engineer.

4. Obtain written approval of the Engineer before working in more than one location or
setting up additional lane closures.

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving
season.

6. Contractor shall mill and pave lanes in an order such that water shall not accumulate.

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its
approaches. Patch and make repairs to bridge surface and its approaches before
resurfacing occurs. Coordinate all operations on the bridge and its approaches with the
Engineer.
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Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require
patching. Patch these areas before resurfacing occurs. Allow full depth asphalt patching to
cool to the point of supporting traffic without displacement or rutting before reopening
closed lane. Coordinate the resurfacing operations of the patched areas with the Engineer.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing
Signal Loops. Loops may need to be placed in milled surface before resurfacing occurs.
Coordinate all signal loop operations with the Engineer.

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave
back by the end of each work day. For Partial or wheel track milling operation on multi-lane
facilities, the lane being milled may be left closed and paved back within 72 hours.

The following options are available during Resurfacing and milling operations on two-way,
two-lane facilities when the entire roadway or entire lane is to be milled:

(A) Mill a single lane and pave back by the end of each work day.
(B) Mill the entire width of roadway and pave back within 72 hours.

The following options are available during Resurfacing and milling operations on multi-lane
facilities when all lanes or a single lane in one direction are to be milled:

(A) Mill a single lane and pave back by the end of each work day.
(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and
pave back within 72 hours.

Slope the pavement at the beginning and ending of the daily milling operation as directed
by the Engineer. Sweep and remove all milled material from the roadway as soon as the
daily milling operation is completed. Continue milling operations until the particular section
of roadway being milled is complete. Remove any existing pavement adjacent to the milled
area that has been damaged and replace with patch material as directed by the Engineer.

Operate equipment and conduct operations in the same direction as the flow of traffic.
Maintain vehicular access in accordance with Article 1101-05 of the 2012 Standard
Specifications using suitable backfill material approved by the Engineer.

Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard
Specifications.

Review and record the existing pavement markings and markers prior to resurfacing. Use
the record of existing pavement markings and markers in accordance with the 2012
Roadway Standard Drawings to identify “no passing zones” and to re-establish the
proposed pavement markings and markers unless otherwise directed by the Engineer.

Remove existing pavement markers in preparation for paving. Repair any pavement
damage due to existing pavement marker removal prior to the end of the work day.
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Dispose of existing pavement markers as directed by the Engineer. No direct payment will
be made for this work, as it will be incidental to the paving operation.

3) Work Zone Signing:

Description

Install advance/general warning work zone signs according to the Detail Drawing provided
in these plans prior to beginning of work. Install and maintain signing in accordance with the
attached drawings and Divisions 11 and 12 of the 2012 Standard Specifications.

(A) Installation

Install all Advance/General warning work zone signs before beginning work on a particular
map. If signs are installed more than seven (7) calendar days prior to the beginning of work
on a particular map, cover the signs until the work begins. Install each work zone
Advance/General warning sign separately and not on the same post or stand with any other
sign except where an advisory speed plate or directional arrow is used.

All stationary signing is to be installed as shown on the detail drawing unless otherwise
directed by the Engineer. Once the signs have been installed, any sign relocations requested
by the Department will be compensated in accordance with Section 104-7. Any additional
signs other than the ones shown in the drawing will be compensated in accordance with
Section 104-7.

No -Y- Line advance warning signage is required unless there’s more than 1,000 feet of
resurfacing along the —Y- line. Whenever work proceeds through an intersection, portable
signs shall be used for traffic control. There will be no direct compensation for any portable
signing.

If there is a period of construction inactivity longer than 14 calendar days, remove or cover
advance/general warning work zone signs. Uncover advance/general warning work zone
signs no more than 7 calendar days before work resumes. All other operations may be
suspended upon failure to comply with the above requirements. Such suspended
operations would not be resumed until the above requirements are fulfilled.

(B) Sign Removal

All stationary work zone signs shall be removed once the project is substantially complete.
The project is substantially complete when the resurfacing operations are completed and
the shoulders are brought up to the same elevation as the proposed pavement and when
pavement markings are installed. The pavement marking doesn’t have to be the final
marking material to be considered substantially complete. Any remaining punch list items
are to be completed with portable work zone signing. There will be no compensation for
any portable signing. Sign removal is a condition of final project acceptance.

(C) Lane Closure Work Zone Signs
Install any required lane closure signing needed during the life of the project in accordance

with the Standard Drawing No.1101.02, 1101.11 and 1110.02 of the 2012 Roadway

22



D7P0OC035
Orange County

Standard Drawings. Any required portable signs for lane closures are compensated in the
contract pay item for Temporary Traffic Control.

4) Measurement and Payment:

Temporary traffic control work, including, but not limited to installation and removal of
portable signs, cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards,
truck mounted attenuators, flashing arrow panels, and pilot vehicles will be paid at the
contract lump sum price for Temporary Traffic Control. The Temporary Traffic Control pay
item does not include work zone advance or general warning signs. Partial payments for
Temporary Traffic Control will be made as follows: The cumulative total of the lump sum
price for temporary traffic control will be equal to the percent complete (project) as
calculated for each partial pay estimate. Additional flashing arrow panels and message
boards beyond those shown in the contract, detail drawings or Roadway Standard Drawings
required by the Engineer will be paid as extra work in accordance with Article 104-7 of the
Standard Specifications.

The work of satisfactorily installing and removing work zone advance and/or general
warning signs, including, but not limit to, furnishing, locating, installing, covering,
uncovering and removing stationary signs will be measured for each required sign and paid
at the contract price for Work Zone Advance/General Warning Signing (SF). Payment for
Work Zone Advance/General Warning Signing will be limited to a maximum of 90% of the
total installed quantity. The remaining 10% will be paid once all signs have been removed.

The Lump Sum price for Temporary Traffic Control will include the work of four (4) flaggers
per operation per map being utilized at the same time on any day. If a pilot vehicle is used
for an operation, the Lump Sum Price for Temporary Traffic Control will include the work of
five (5) flaggers. The operator of a pilot vehicle will be considered one of the five flaggers.
Payment will be made per hour at a rate of $20.00 per hour for each flagger over the
included amount (four or five) that is approved by the Engineer as Supplemental Flagging.

Payment will be made under:

Pay Iltem Pay Unit
Temporary Traffic Control Lump Sum
Work Zone Advance/General Warning Signing Square Foot
Supplemental Flagging Hour

PROJECT STANDARD PROVISIONS

LIABILITY INSURANCE:
(1-2-12) Div. 7

Liability insurance ($5,000,000 per general liability and $5,000,000 per occurrence) shall
be in accordance with Article 107-15 of the 2012 Standard Specifications and the
following:
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The Contractor shall have 14 days from the date of the notification letter to provide proof
of Liability Insurance. Failure to provide proof of Liability Insurance within the allotted 14
days may be cause to consider the Contractor non-responsive. The contract may then be
awarded to the next lowest bidder.

The Contractor shall provide proof of all insurance required by the State of North Carolina
within 14 days of the date of the “Award Letter”. Failure to provide proof of insurance
may be cause to consider the Contractor to be non-responsive. The contract may then be
awarded to the next lowest bidder.

COOPERATION WITH STATE FORCES:

1-22-2009 DDC-7.

The Department reserves the right at any time for State Forces to perform other or
additional work on or near the work covered by this contract. When State Forces perform
work within the limits of the project, the Contractor shall conduct his work so as not to
interfere with or hinder the progress or completion of the work being performed by State
Forces. The Contractor shall conduct his operation in such a manner as to avoid damaging
any work being performed by State Forces, or any work that has been completed by State
Forces.

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS:
(5-20-08) z-2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in
this contract as follows:

(h)  Amounts Encumbered. — Transportation project appropriations may be encumbered
in the amount of allotments made to the Department of Transportation by the
Director for the estimated payments for transportation project contract work to be
performed in the appropriation fiscal year. The allotments shall be multiyear
allotments and shall be based on estimated revenues and shall be subject to the
maximum contract authority contained in General Statute 143C-6-11(c). Payment for
transportation project work performed pursuant to contract in any fiscal year other
than the current fiscal year is subject to appropriations by the General Assembly.
Transportation project contracts shall contain a schedule of estimated completion
progress, and any acceleration of this progress shall be subject to the approval of the
Department of Transportation provided funds are available. The State reserves the
right to terminate or suspend any transportation project contract, and any
transportation project contract shall be so terminated or suspended if funds will not
be available for payment of the work to be performed during that fiscal year pursuant
to the contract. In the event of termination of any contract, the contractor shall be
given a written notice of termination at least 60 days before completion of scheduled
work for which funds are available. In the event of termination, the contractor shall be
paid for the work already performed in accordance with the contract specifications.
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Payment will be made on any contract terminated pursuant to the special provision in

accordance with Article 108-13(E), of the North Carolina Department of
Transportation 2012 Standard Specifications for Roads and Structures.

ERRATA:
(1-17-12) (Rev. 9-18-12)

Revise the 2012 Standard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with
“Article 107-25".
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as
follows: Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace
“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for
Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with
“(4) Approval”.
Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with
“reinforcement”.
Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula
Adjustments, replace “30” with “45”.
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of
P().()75/Pbe Ratio with “1.0”.
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with
“Subarticle 1012-1(E)”
Division 10
Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability
(Retained Strength) of Type 5 geotextiles with “70%”.
Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables
with “POLYUREA”.
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6".
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7".
Division 15
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with
the following: W = LD\/P + 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and
replace with “shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”.
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Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect
Center, delete this subarticle.

Revise the 2012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01”
with “1631.01”.

PLANT AND PEST QUARANTINES:

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03) 7.04a

Within quarantined area

This project may be within a county regulated for plant and/or pests. If the project or any
part of the Contractor's operations is located within a quarantined area, thoroughly clean all
equipment prior to moving out of the quarantined area. Comply with federal/state
regulations by obtaining a certificate or limited permit for any regulated article moving from
the quarantined area.

Originating in a quarantined county

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United
States Department of Agriculture. Have the certificate or limited permit accompany the
article when it arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture at 1-
800-206-9333, 919-733-6932, or http://www.ncagr.com/plantind/ to determine those
specific project sites located in the quarantined area or for any regulated article used on
this project originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or
with other articles. This includes movement of articles listed above that may be
associated with cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by
an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed
or other noxious weeds.

©CoONOORA~WN
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D7P0OC035
Orange County

MINIMUM WAGES

(7-21-09)

FEDERAL:

The Fair Labor Standards Act provides that with certain exceptions every
employer shall pay wages at the rate of not less than SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

The North Carolina Minimum Wage Act provides that every employer shall
pay to each of his employees, wages at a rate of not less than SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract
shall be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.
This determination of the intent of the application of this act to the contract
on this project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any
changes in the minimum wage laws, Federal or State. It is the responsibility of the
Contractor to keep fully informed of all Federal and State Laws affecting his contract.
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Rev.5-19-11
D7P0OC035
Orange County

EXECUTION OF BID

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

CORPORATION

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has
entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating N.C.G.S. §
133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide employees or
subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying
his status under penalty of perjury under the laws of the United States in accordance with the Debarment Certification
attached, provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequalified

Attest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
Select appropriate title Select appropriate title
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL
AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the

day of 20

NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:
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D7P0OC035
Orange County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

PARTNERSHIP

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has
entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating N.C.G.S. §
133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide employees or
subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying
his status under penalty of perjury under the laws of the United States in accordance with the Debarment Certification
attached, provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequalified

By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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Rev.5-19-11
D7P0OC035
Orange County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has
entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating N.C.G.S. §
133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide employees or
subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying
his status under penalty of perjury under the laws of the United States in accordance with the Debarment Certification
attached, provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of Manager

Signature of Witness Individually

Print or type Signer's name Print or type Signer's Name
AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20__

Signature of Notary Public

of County

State of

My Commission Expires:
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Rev.5-19-11
D7P0OC035
Orange County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

JOINT VENTURE (2) or (3)
The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered into any
agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with
this Contract, that the Contractor has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Contractor
intends to do the work with its own bonafide employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying his status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you
attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or
promised by any employees of your organization.
SIGNATURE OF CONTRACTOR

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On
Line (1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the
appropriate manner. On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner. On
Line (4), fill in the name of the third joint venturer, if applicable and execute below in the appropriate manner.

1

Name of Joint Venture

()

Name of Contractor

Address as Prequalified

Signature of Witness or Attest By Signature of Contractor

Print or type Signer's name Print or type Signer's name

If Corporation, affix Corporate Seal and
3)
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
(4)
Name of Contractor (for 3 Joint Venture only)
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal
NOTARY SEAL NOTARY SEAL

Affidavit must be notarized for Line (2)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public

of County
State of

My Commission Expires:

Affidavit must be notarized for Line (3)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public
of County
State of

My Commission Expires:
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NOTARY SEAL
Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this
___ dayof 20

Signature of Notary Public

of County
State of

My Commission Expires:
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D7P0OC035
Orange County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has
entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating N.C.G.S. §
133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide employees or
subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying
his status under penalty of perjury under the laws of the United States in accordance with the Debarment Certification
attached, provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor

Individual name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer’s name
AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the

NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has
entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating N.C.G.S. §
133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide employees or
subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying
his status under penalty of perjury under the laws of the United States in accordance with the Debarment Certification
attached, provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware

that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor

Print or type Individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’s name
AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the

NOTARY SEAL
day of 20__

Signature of Notary Public

of County

State of

My Commission Expires:
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DEBARMENT CERTIFICATION
Conditions for certification:

1. The prequalified bidder shall provide immediate written notice to the Department if at
any time the bidder learns that his certification was erroneous when he submitted his
debarment certification or explanation filed with the Department, or has become
erroneous because of changed circumstances.

2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal,
and voluntarily excluded, as used in this provision, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. A
copy of the Federal Rules requiring this certification and detailing the definitions and
coverages may be obtained from the Contract Officer of the Department.

3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter
into any lower tier covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in NCDOT contracts,
unless authorized by the Department.

4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this
form he will include the Federal-Aid Provision titled Required Contract Provisions
Federal-Aid Construction Contract (Form FHWA PR 1273) provided by the
Department, without subsequent modification, in all lower tier covered transactions.

5. The prequalified bidder may rely upon a certification of a participant in a lower tier
covered transaction that he is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless he knows that the certification is
erroneous. The bidder may decide the method and frequency by which he will
determine the eligibility of his subcontractors.

6. Nothing contained in the foregoing shall be construed to require establishment of a
system of records in order to render in good faith the certification required by this
provision. The knowledge and information of a participant is not required to exceed
that which is normally possessed by a prudent person in the ordinary course of business
dealings.

7. Except as authorized in paragraph 6 herein, the Department may terminate any contract
if the bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available by the Federal Government.
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DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a.

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State
or local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification
or destruction of records; making false statements; or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offenses
enumerated in paragraph b. of this certification; and

Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an
explanation with this submittal. An explanation will not necessarily result in denial of
participation in a contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the
prequalified bidder's bid being considered non-responsive.

|:| Check here if an explanation is attached to this certification.
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Contract No.: D7P0OCO035

WBS Element: 7CR.20681.40

COUNTY: ORANGE

DESCRIPTION: RESURFACE PORTIONS OF 24 SECONDARY ROADS IN FIVE
SUBDIVISIONS

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION

Division Engineer

Date

Signature Sheet 7 (Bid - Acceptance by Department)
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